
Environmental Quality Incentives Program - New York

2015 Payment Schedule - Working Lands for Wildlife, New England Cottontail Habitat

Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost Cost_Type Share_Rate

560 EQIP Access Road Constructed road with Heavy Stone Base and Geotextile LnFt 21.49 PR  100

560 EQIP Access Road HU-Constructed road with Heavy Stone Base and Geotextile LnFt 25.78 PR  100

560 EQIP Access Road Constructed road with Heavy Stone Base LnFt 16.58 PR  100

560 EQIP Access Road HU-Constructed road with Heavy Stone Base LnFt 19.9 PR  100

560 EQIP Access Road Rehabilitation of Existing Road or site with solid base LnFt 10.74 PR  100

560 EQIP Access Road HU-Rehabilitation of Existing Road or site with solid base LnFt 12.89 PR  100

314 EQIP Brush Management Hand tools, Woody Vegetation Ac 251.8 PR  100

314 EQIP Brush Management HU-Hand tools, Woody Vegetation Ac 302.16 PR  100

314 EQIP Brush Management Hand Tools and Chemical Treatment Ac 373.82 PR  100

314 EQIP Brush Management HU-Hand Tools and Chemical Treatment Ac 448.59 PR  100

314 EQIP Brush Management Mechanical, Light Equipment Ac 103.26 PR  100

314 EQIP Brush Management HU-Mechanical, Light Equipment Ac 123.91 PR  100

314 EQIP Brush Management Mechanical, Heavy Equipment Ac 612 PR  100

314 EQIP Brush Management HU-Mechanical, Heavy Equipment Ac 734.41 PR  100

314 EQIP Brush Management Light Mechanical and Chemical Ac 382.83 PR  100

314 EQIP Brush Management HU-Light Mechanical and Chemical Ac 459.39 PR  100

314 EQIP Brush Management Chemical, Individual Plant Treatment Ac 74.19 PR  100

314 EQIP Brush Management HU-Chemical, Individual Plant Treatment Ac 89.03 PR  100

314 EQIP Brush Management Chemical, Intense Individual Plant Treatment Ac 259.27 PR  100

314 EQIP Brush Management HU-Chemical, Intense Individual Plant Treatment Ac 311.12 PR  100

342 EQIP Critical Area Planting Grass/legume mix, normal tillage Ac 365.84 PR  100

342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Ac 439.01 PR  100

342 EQIP Critical Area Planting Native seeding - normal tillage Ac 478.36 PR  100

342 EQIP Critical Area Planting HU-Native seeding - normal tillage Ac 574.04 PR  100

647 EQIP Early Successional Habitat Development and Management Wildlife opening, heavy density Ac 1382.56 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Wildlife opening, heavy density Ac 1659.07 PR  100

647 EQIP Early Successional Habitat Development and Management Wildlife selective tree felling Ea 25.93 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Wildlife selective tree felling Ea 31.11 PR  100

647 EQIP Early Successional Habitat Development and Management Wildlife feathered edge Ac 1411.32 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Wildlife feathered edge Ac 1693.59 PR  100

647 EQIP Early Successional Habitat Development and Management Low Shade Removal Ac 558.68 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Low Shade Removal Ac 670.42 PR  100

647 EQIP Early Successional Habitat Development and Management Shelterwood Cut Ac 529.68 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Shelterwood Cut Ac 635.62 PR  100

647 EQIP Early Successional Habitat Development and Management Overstory Removal Ac 587.6 PR  100

647 EQIP Early Successional Habitat Development and Management HU-Overstory Removal Ac 619.32 PR  100

386 EQIP Field Border Trees Ac 529.47 PR  100

386 EQIP Field Border HU-Trees Ac 572.34 PR  100

655 EQIP Forest Trails and Landings Trail and Landing Installation Ft .83 PR  100

655 EQIP Forest Trails and Landings HU-Trail and Landing Installation Ft 1 PR  100

655 EQIP Forest Trails and Landings Temporary Stream Crossing Ea 861.22 PR  100

655 EQIP Forest Trails and Landings HU-Temporary Stream Crossing Ea 1033.46 PR  100

422 EQIP Hedgerow Planting Wildlife,  Machine Planted Trees and Shrubs with Warm Season Grass Ft .89 PR  100

422 EQIP Hedgerow Planting HU-Wildlife,  Machine Planted Trees and Shrubs with Warm Season Grass Ft 1.06 PR  100

422 EQIP Hedgerow Planting Wildlife,  Handplanted Trees and Shrubs with Cool Season Grass Ft .51 PR  100

422 EQIP Hedgerow Planting HU-Wildlife,  Handplanted Trees and Shrubs with Cool Season Grass Ft .61 PR  100

315 EQIP Herbaceous Weed Control Hand Tools, Herbaceous vegetation Ac 69.37 PR  100

315 EQIP Herbaceous Weed Control HU-Hand Tools, Herbaceous vegetation Ac 83.25 PR  100
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315 EQIP Herbaceous Weed Control Mechanical Ac 103.26 PR  100

315 EQIP Herbaceous Weed Control HU-Mechanical Ac 123.91 PR  100

315 EQIP Herbaceous Weed Control Chemical, Spot Ac 62.83 PR  100

315 EQIP Herbaceous Weed Control HU-Chemical, Spot Ac 75.4 PR  100

315 EQIP Herbaceous Weed Control Chemical, Ground Ac 25.71 PR  100

315 EQIP Herbaceous Weed Control HU-Chemical, Ground Ac 30.85 PR  100

484 EQIP Mulching Tree and Shrub Ea 1.93 PR  100

484 EQIP Mulching HU-Tree and Shrub Ea 2.32 PR  100

391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Ac 1570.69 PR  100

391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Ac 1821.81 PR  100

391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Ac 1660.76 PR  100

391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Ac 1929.88 PR  100

391 EQIP Riparian Forest Buffer Small container, hand planted Ac 2834.55 PR  100

391 EQIP Riparian Forest Buffer HU-Small container, hand planted Ac 3338.44 PR  100

391 EQIP Riparian Forest Buffer Large container, hand planted Ac 5137 PR  100

391 EQIP Riparian Forest Buffer HU-Large container, hand planted Ac 5975.31 PR  100

649 EQIP Structures for Wildlife Brush Pile - Small Ea 27.35 PR  100

649 EQIP Structures for Wildlife HU-Brush Pile - Small Ea 32.82 PR  100

649 EQIP Structures for Wildlife Brush Pile - Large Ea 142.44 PR  100

649 EQIP Structures for Wildlife HU-Brush Pile - Large Ea 170.92 PR  100

912 EQIP TA Application TA Application NO 0 AM 100

913 EQIP TA Check-Out TA Check-Out NO 0 AM 100

911 EQIP TA Design TA Design NO 0 AM 100

910 EQIP TA Planning TA Planning NO 0 AM 100

612 EQIP Tree/Shrub Establishment Shrubs Planting Ea .92 PR  100

612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Ea 1.1 PR  100

612 EQIP Tree/Shrub Establishment Planting, container Ac 1333.73 PR  100

612 EQIP Tree/Shrub Establishment HU-Planting, container Ac 1600.47 PR  100

612 EQIP Tree/Shrub Establishment Hand Plant with Tubes Ac 2849.24 PR  100

612 EQIP Tree/Shrub Establishment HU-Hand Plant with Tubes Ac 3419.09 PR  100

612 EQIP Tree/Shrub Establishment Mechanical plant with tubes Ac 2724.83 PR  100

612 EQIP Tree/Shrub Establishment HU-Mechanical plant with tubes Ac 3269.79 PR  100

490 EQIP Tree/Shrub Site Preparation Mechanical, Light Ac 74.47 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Ac 89.36 PR  100

490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Ac 156.35 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Ac 187.63 PR  100

490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Ac 80.82 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Ac 96.99 PR  100

490 EQIP Tree/Shrub Site Preparation Hand site preparation Ac 178.55 PR  100

490 EQIP Tree/Shrub Site Preparation HU-Hand site preparation Ac 214.26 PR  100

384 EQIP Woody Residue Treatment Chipping and hauling Ac 268.53 PR  100

384 EQIP Woody Residue Treatment HU-Chipping and hauling Ac 322.24 PR  100

384 EQIP Woody Residue Treatment Forest Slash Heavy Ac 360.95 PR  100

384 EQIP Woody Residue Treatment HU-Forest Slash Heavy Ac 433.14 PR  100
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